

**BID ABSTRACT FOR CONTRACT No.
2016 Flocculator Paddle Replacement and Finished Water Improvement Project
CITY OF MARTINEZ, CALIFORNIA
BID OPENED December 13, 2016, 2:00 p.m.**

ITEM No.	ITEM DESCRIPTION	Engineers Estimate				Pacific Mechanical Corp 2501 Annalisa Dr Concord, CA 94520	Anderson Pacific Engineering 1390 Norman Ave. Santa Clara, CA 95054	Aztec Consultants Inc 2021 Omega Rd., Ste. 200 San Ramon, CA 94583	NMI Industrial Holdings Inc 8503 Weyand Ave Sacramento, CA 95828	Valentine Corporation P.O. Box 9337 San Rafael, CA 94912					
		UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE		
1	Mobilization and Demobilization (including bonds, insurance and clean up)	LS	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$76,000.00	\$76,000.00	\$37,100.00	\$37,100.00	\$60,000.00	\$60,000.00	\$20,000.00	\$20,000.00
2	Shoring and Worker Safety	LS	1	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$1,200.00	\$1,200.00
3	Replacement of the Flocculator Paddles and Ancillary Items (complete and in place)	LS	1	\$473,000.00	\$473,000.00	\$530,000.00	\$530,000.00	\$465,000.00	\$465,000.00	\$559,500.00	\$559,500.00	\$457,000.00	\$457,000.00	\$587,000.00	\$587,000.00
4	Finished Water Pipe Improvement and Ancillary Items (complete and in place)	LS	1	\$295,000.00	\$295,000.00	\$188,755.00	\$188,755.00	\$200,000.00	\$200,000.00	\$152,500.00	\$152,500.00	\$135,000.00	\$135,000.00	\$199,000.00	\$199,000.00
5	Coating (complete and in place)	LS	1	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$21,000.00	\$21,000.00	\$27,300.00	\$27,300.00	\$24,000.00	\$24,000.00	\$25,000.00	\$25,000.00
6	Hazardous Material Abatement	LS	1	\$29,000.00	\$29,000.00	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00	\$9,500.00	\$9,500.00	\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00
7	Miscellaneous work items not included in previous items and necessary to complete the Work.	LS	1		\$0.00	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$105,000.00	\$105,000.00	\$10,169.00	\$10,169.00
	TOTAL BID				\$842,000.00		\$767,755.00		\$774,000.00		\$793,400.00		\$799,000.00		\$847,369.00

**BID ABSTRACT FOR CONTRACT No.
2016 Flocculator Paddle Replacement and Finished Water Improvement Project
CITY OF MARTINEZ, CALIFORNIA
BID OPENED December 13, 2016, 2:00 p.m.**

ITEM No.	ITEM DESCRIPTION	Engineers Estimate				GSE Construction Co, Inc 6950 Preston Ave Livermore, CA 94551	Contractors Name		Contractors Name		Contractors Name		Contractors Name		
		UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	Mobilization and Demobilization (including bonds, insurance and clean up)	LS	1	\$20,000.00	\$20,000.00	\$44,900.00	\$44,900.00		\$0.00		\$0.00		\$0.00		\$0.00
2	Shoring and Worker Safety	LS	1	\$10,000.00	\$10,000.00	\$6,100.00	\$6,100.00		\$0.00		\$0.00		\$0.00		\$0.00
3	Replacement of the Flocculator Paddles and Ancillary Items (complete and in place)	LS	1	\$473,000.00	\$473,000.00	\$618,300.00	\$618,300.00		\$0.00		\$0.00		\$0.00		\$0.00
4	Finished Water Pipe Improvement and Ancillary Items (complete and in place)	LS	1	\$295,000.00	\$295,000.00	\$201,000.00	\$201,000.00		\$0.00		\$0.00		\$0.00		\$0.00
5	Coating (complete and in place)	LS	1	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00		\$0.00		\$0.00		\$0.00		\$0.00
6	Hazardous Material Abatement	LS	1	\$29,000.00	\$29,000.00	\$15,000.00	\$15,000.00		\$0.00		\$0.00		\$0.00		\$0.00
7	Miscellaneous work items not included in previous items and necessary to complete the Work.	LS	1		\$0.00	\$5,000.00	\$5,000.00		\$0.00		\$0.00		\$0.00		\$0.00
	TOTAL BID				\$842,000.00		\$910,300.00		\$0.00		\$0.00		\$0.00		\$0.00

